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     ADMN-QF-09 

Republic of the Philippines 
CAVITE STATE UNIVERSITY 

Don Severino delas Alas Campus 
Indang, Cavite 

 

BILL OF QUANTITIES 
 

REPAINTING OF FOUR-STOREY SCHOOL BUILDING AT SILANG CAMPUS  
(Negotiated Procurement – Two Failed Biddings) 
ABC: ₱ 1,683,690.75  Bill of Quantities 
COLLEGE/UNIT/CAMPUS: MAIN CAMPUS  
Item 
No. 

Description 
Unit Quantity Unit Price 

(Pesos) 
Amount 
(Pesos) 

I 

SCRAPING WORKS 
(Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 

    

II 

PAINTING WORKS 
(Pesos _______________________ 
_____________________________ 
_____________________________ 
and _________________ centavos) 

    

      
 GRAND TOTAL    ___________
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CAVITE STATE UNIVERSITY 
 
SCOPE OF WORK: 
A. REPAINTING OF FOUR-STOREY SCHOOL BUILDING AT SILANG CAMPUS  
GENERAL NOTES: 

1. The project should be finished in 45 calendar days. 
2. Actual site inspection is a must. 
3. This set of specifications shall govern the methods of construction and the kinds of materials 

to be used for the proposed project shown in the plans and detailed drawings. 
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inspector for approval. Consult the plan and the scope of work for the extent of tasks of the 
contract. If possible, let the end-user sign your sample as proof of approval.  

D. The plans, detailed drawings and these specifications shall be considered as complementing 
each other, so that what is mentioned or shown in one, although not mentioned or shown in the 
other, shall be considered as appearing on both. In case of conflict between the two, 
generally, the scope of work prevails. 

E. Resident site engineer is a must for the projects to be undertaken by the contractor of the 
university. Safety engineer is a must as per DOLE requirement. Note: All key personnel should 
be included in the list of personnel for submission. 

F. In cases of participation in two or more projects, the set of workers and foreman shall be different 
per project, however, the set of engineers and equipment may be reused. 

G. Construction safety and health program as well as construction schedule (PERT/CPM/S-Curve) 
shall be provided by the winning bidder. 

H. All public utilities used by the winning contractor in the construction of the project, such as 
electricity, water, telephone, etc., shall be for the sole account of the contractor.  

I. See plans/consult the end-user and project inspector for details and extent of work. The silence 
of specifications, plans, special provisions and supplementary specifications as to any detail, or 
the apparent omission therein of detailed description or definition of the quality of materials and 
workmanship shall be regarded to mean that only materials and workmanship of first class quality 
are to be used or employed. 
 


