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CAVITE STATE UNIVERSITY 
 
SCOPE OF WORK: 
 

A. IMPROVEMENT OF ELECTRICAL POWER SYSTEM - TRECE CAMPUS 
GENERAL NOTES: 

1. The project should be finished for 45 calendar days. 
2. Site inspection is a must to verify its existing condition. 
3. Provide the following: 

- Billboard 
- Bankhouse with office 
- Temporary comfort rooms 
- Site temporary enclosure may be blue sack or any suitable materials that may enclose the 

workplace. 
4. The area should be cleared/cleaned before and after the construction work at least ten meters 

away from the building line. Unusable used formworks, excessive soil fill, and all other 
unwanted debris of construction works should be disposed properly. 

B. Technical Description 
I. Earthworks 

A. Excavation 
1. This work includes excavations of 1.5m. depth of pole settings. 

B. Backfill 
1. Boulders fill = 1.0 m thick 
2. Earth backfill = 0.2 m thick  
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D. For color/types of any fixtures or materials to be used on site, consult the end-user and the 
inspector for approval. Consult the plan and the scope of work for the extent of tasks of the 
contract. If possible, let the end-user sign your sample as proof of approval. Note: In the event 
that discrepancies on plans and scope of work occur, generally, the scope of work 
prevails. 

E. See plans/consult the end-user and project inspector for details and extent of work. The silence 
of specifications, plans, special provisions and supplementary specifications as to any detail, or 
the apparent omission therein of detailed description or definition of the quality of materials and 
workmanship shall be regarded to mean that only materials and workmanship of first class quality 
are to be used or employed. 

 


