



CAVITE STATE UNIVERSITY

BIDS AND AWARDS COMMITTEE
(INFRASTRUCTURE PROJECTS)

SUPPLEMENTAL / BID BULLETIN NO. 2

This Bid Bulletin is issued to modify or amend items in the Bid Documents. This shall form an integral part of the Bid Documents. Please take note of the changes/adjustments for the project, **Repair and Improvement of International House II (CvSU-BAC-INFRA-23-005)** with an **ABC** of **5,478,161.86**:

1. Site inspection is a must. Verify actual condition of site.
 - The project may be finished for 180 calendar days instead of 150 working days.
 - Site temporary enclosure may be sack or any suitable materials that may enclose the workplace.

Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines prescribed by the PCAB.” (Section 23.4.2.4)

- No prescribed template

4. Minutes of the Meeting

- Posted in the PhilGEPS website and CvSU w

A handwritten signature in cursive script, appearing to read "Amador", is positioned above a horizontal line.