CAVITE STATE UNIVERSITY

D A C

Item

Description No.

	VIII.	(Pesos						
		and		centavos)				
ŀ								_
s	ubmitte	d by:			Da	te:		
N	lame of	Bidder/Bidde	er's Representa	tive:				
P	osition:							
C	onstruct	tion Compar	ny/Contractor:					

CAVITE STATE UNIVERSITY

SCOPE OF WORK:

GENERAL NOTES:

The project should be finished in 180 calendar days.
 Actual site inspection is a must. There is an existing structure on site.
 The area should be cleared/cleaned before and after the construction work at least ten meters away from the building line. Unusable used formworks, excessive soil fill, and all other unwanted debris of construction works should be disposed properly.

A. Mobilization/Demobilization Provide the following:
- Billboard
- Bankhouse with ofkwivi

- all accessories 1 set of Three phase KWH electric meter (CT Rated) with meter base and accessories
- 5. Installation of concrete pedestal, conduit pipes, conductor wires, support brackets and accessories for Electrical Service Entrance.

6. Tapping to the source.

- B. Other matters concerning electrical works
 1. All emergency light outlets should be installed to lighting circuit outlet.
 2. All fire alarms should be connected to Fire Alarm Control Panel (FACP)
 3. Testing and commissioning of electrical system
 4. Provide secondary post.

A. M