

# Republic of the Philippines

### **CAVITE STATE UNIVERSITY**

Don Severino delas Alas Campus Indang, Cavite

# **BILL OF QUANTITIES**

REPAIR AND IMPROVEMENT OF ROLLE HALL ABC: 1,158,158.10 COLLEGE/UNIT/CAMPUS: MAIN CAMPUS			Bill of Quantities			
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)	
I	MOBILIZATION (Pesos and centavos)					
II	SCRAPING AND DISMANTLING WORKS (Pesos and centavos)					
III	CARPENTRY WORKS (Pesos and centavos)					
IV	PAINTING WORKS (Pesos and centavos)					
V	ELECTRICAL WORKS (Pesos and centavos)					
	GRAND TOTAL					
	Write grand total in words					
Name of Bidder/Bidder's Representative:			Date:			

#### **CAVITE STATE UNIVERSITY**

SCOPE OF WORK:

### A. REPAIR AND IMPROVEMENT OF ROLLE HALL

**GENERAL NOTES:** 

- The project should be finished in 45 calendar days.
   There is an existing structure and verification of the actual site is a must.
   The area should be cleared/cleaned before and after the construction work at least ten must away from the building line. Unusable used formworks, excessive soil fill and all other must be added to the construction work at least ten must be added to the construction unwanted debris of construction works should be disposed properly.

### **B.** Technical Description

Mobilization

Temporary Enclosure/ Mobiliza@mpor A. Site Preparation/

- then spot coat with top coat.
  2. Apply two coats of colored elastomeric paint or factory mixed dirt resisting semi-gloss latex.
  3. Apply two coats of Acqua Epoxy Primer on the flooring of the structure.
  4. This work includes repainting of flooring of the social hall with Acqua Epoxy Primer specifically the entrance and the main and