

Republic of the Philippines
CAVITE STATE UNIVERSITY
Don Severino delas Alas Campus
Indang, Cavite

BILL OF QUANTITIES

VIII	PAINTING WORKS (Pesos _____ _____ and _____ centavos)				
IX	ELECTRICAL WORKS (Pesos _____ _____ and _____ centavos)				
X	PLUMBING WORKS (Pesos _____ _____ and _____ centavos)				
XI	FORMWORKS (Pesos _____ _____ and _____ centavos)				
GRAND TOTAL _____					
Write grand total in words _____ _____ _____					

Submitted by: _____ Date: _____
Name of Bidder/Bidder's Representative: _____
Position: _____
Construction Company/Contractor: _____

CAVITE STATE UNIVERSITY

SCOPE OF WORK:

**A. CONSTRUCTION OF MULTI-PURPOSE BUILDING AT TA... (New...)
Procurement - Two Failed Biddings)**

GENERAL NOTES:

1. The project should be finished in 180 calendar days.
2. Actual site inspection is a must.
3. The area should be cleared/cleaned before and after construction. At least ten meters away from the building line. Unusable used for... fill, and all other unwanted debris of construction works should be...

B. Technical Description

I. Earthworks

A. Mobilization/Demobilization

Provide the following:

- Billboard
- Bankhouse with lift
- Temporary court rooms
- Site temporary enclosure may be blue sack enclosure

B. Excavation/... Clearing

1. This work includes excavation for all columns and tie...
2. See plan for details.

C. Demolition

1. There is an existing structure for total demolition.
2. Use necessary tools and equipment for the demolition of the structure.
3. Clearing and hauling is included.
4. Consult the end-user.

f. Brass floor drain (7 sets)

XI. Formworks

1. Provide necessary formworks and scaffolding for the completion of the project.

C. Building permits, necessary clearances and other government taxes are to be secured by the contractor.

D. Contractor of the said project must provide an as-built plan of the project at the end of the contract as a requirement for the release of their final billing.

E. For color/types