



Republic of the Philippines
CAVITE STATE UNIVERSITY

Indang, Cavite

ADMN-QF-09

BILL OF QUANTITIES

COMPLETION OF SCIENCE, TECHNOLOGY, AND APPLIED RESEARCH (STAR) CENTER BUILDING FOR MAIN CAMPUS					
COLLEGE/UNIT/CAMPUS: CEIT/MAIN CAMPUS					
Bill of Quantities					
Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
I	PRELIMINARY WORKS AND EARTHWORKS (Pesos _____ _____ and _____ centavos)				
II	CONCRETE WORKS (Pesos _____ _____ and _____ centavos)				
III	MASONRY & TILE WORKS (Pesos _____ _____ and _____ centavos)				
IV	CARPENTRY WORKS (Pesos _____ _____ and _____ centavos)				
V	MISCELLANEOUS WORKS (Pesos _____ _____ and _____ centavos)				
VI	ELECTRICAL & MECHANICAL WORKS (Pesos _____ _____ and _____ centavos)				
VII	FIRE PROTECTION WORKS (Pesos _____ _____ and _____ centavos)				
VIII	PLUMBING WORKS (Pesos _____ _____ and _____ centavos)				

CAVITE STATE UNIVERSITY

SCOPE OF WORK:

4. The contractor shall furnish 2 copies of the manufacturer's certificate of mill tests of all reinforcing steel. The contractor shall at his own expense employ an approved testing laboratory which shall conduct testing of all reinforcement sizes of each bulk under the supervision of the project inspector.

III. Masonry and Tile Works

1. Plastering of existing concrete gutter, parapet and perimeter fence along Bancod Road.
2. All existing concrete and masonry works should be plastered plain cement.
3. Supply and installation of tiles at comfort, electrical and plumbing rooms.
4. Replacement of all damaged tiles including the side entrance of ES Bldg.
5. Remove and replace the existing septic tank (See plans).

IV. Carpentry Works

1. Provide necessary form lumber and scaffolding needed for the completion of the project.
2. Provide ceiling works for the whole third floor, for all comfort rooms and eaves.
 - a. _____ ard.
 - b. Use lightweight steel frames as ceiling runner and joist.
 - c. Use 8mm deformed bar coated with primer and two (2) coats of QDE for ceiling hanger.

